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IDIQ Contract Data Requirements List (CDRLS)

Data Item Title Contract Reference
Number (Block 2) (Block 5)
(Block 1)
A001 Program Management Plan (PMP) PWS Paragraph: 5.1.d
A002 Meeting Agendas PWS Paragraphs: 5.1.3.a.,

5.1.3.1.b, 5.1.5.2.d, 5.2.2.i,
5.6.1.b, 5.6.3.l.ii, 5.7.1.b,
5.7.4.b.vi

A003 Presentation Materials PWS Paragraphs: 5.1.3.a.,
5.1.3.1.c,5.1.3.1.d,
5.1.5.2.d,5.1.7.d, 5.2.3.h,
5.3.b, 5.5.2.f, 5.6.1.b,
5.6.3.Lii, 5.7.1.b, 5.7.1.1.i

A004 Meeting Minutes PWS Paragraphs: 5.1.3.a.i,
5.1.3.1.e,5.1.5.2.d,
5.6.1.b, 5.6.3.Lii

A005 Integrated Program Management Report (IPMR) [PWS Paragraphs:

5.1.3.1.f.i, 5.1.5.a.iii,
5.1.5.2.¢,5.1.8.a,5.2.2.h,
5.2.5.c,5.7.2.f, 5.7.4.9.i,
5.8.3.b

A006 Implementation Plan PWS Paragraphs:
5.1.3.1.f.ii, 5.2.7.2, 5.3.a,
5.4.b,5.4.2.a, 5.5.3.h,
5.6.3.d, 5.6.4.b, 5.6.5.a,
5.6.5.b, 5.7.b, 5.7.1.4,
5.7.1.d, 5.7.1.d.ii,
5.7.1.d.iii.a, 5.7.2.a, 5.7.2.f,
5.7.2.9,5.7.4.a, 5.7.4.b.iv,
5.7.4.f,5.7.4.9, 5.8.d,
5.8.5.2.a.

A007 Test Plan PWS Paragraphs:
5.1.3.1.f.iii, 5.2.6.4.b,
5.2.6.4.b.iii.a, 5.2.6.4.b.v,
5.2.9.c, 5.6.a, 5.6.b, 5.6.c,
5.6.e, 5.6.e.iv, 5.6.2.h,
5.6.3.b, 5.6.3.g, 5.6.3.m,
5.6.4, 5.6.5.a, 5.7.4.b.viii,
5.8.5.3.c
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IDIQ Contract Data Requirements List (CDRLS)

Data Iltem
Number

(Block 1)

Title
(Block 2)

Contract Reference
(Block 5)

A008 Monthly Progress Report PWS Paragraphs:
5.1.5.a.,5.1.6.1.f, 5.1.7.d,
5.1.8.b, 5.1.10.1, 5.2.2.g,
5.2.2.i,5.2.3.h, 5.2.9.¢,
5.2.9.f, 5.3.c, 5.7.1.d.iv,
5.7.2.e,5.7.3.b, 5.7.4.d,
5.7.4.e.iii, 5.8.d, 5.8.5.1.h,
5.8.5.3.b

A009 Competitive Subcontracts Report (CSR) PWS Paragraph: 5.1.5.a.ii

A010 Functional Cost Hour Report PWS Paragraph: 5.1.5.1.d

AO11 Cost Data Summary Report (CDSR) PWS Paragraph: 5.1.5.1.d

A012 Software Resource Data Report (SRDR) PWS Paragraph: 5.1.5.1.d

A013 Contracts Funds Status Report (CFSR) PWS Paragraph: 5.1.5.2.b

A014 Quality Control Plan PWS Paragraph: 5.1.6.1.a

A015 Contractor Risk Management Plan (CRMP) PWS Paragraph: 5.1.7.b

A016 Risk Assessment Report PWS Paragraph: 5.1.7.c

AO017 Integrated Master Plan (IMP) PWS Paragraph: 5.1.8.a,
5.1.8.a.

A018 Asset Audit Report PWS Paragraphs:
5.1.9.d.ii, 5.2.3.f, 5.6.2.f

A019 Phase-Out Transition Plan PWS Paragraph: 5.1.11.a

A020 System Subsystem Specifications (SSS) PWS Paragraphs: 5.2.1.b,
5.2.4.c.i, 5.2.4.d.i,
5.2.4.d.iv, 5.2.4.e.ii, 5.2.4.f,
5.2.5.a.vii, 5.2.5.e, 5.2.5.9,
5.2.5.m.ii, 5.2.5.m.vi,
5.2.6.a,5.2.6.1.a, 5.2.6.3.d,
5.2.6.4.b.ii, 5.2.6.4.b.iii,
5.2.6.4.b.iv, 5.5.1.a.iii,
5.5.1.b.ii, 5.5.3.c, 5.7.5.a.i

A021 System Subsystem Design Description (SSDD)  |PWS Paragraphs: 5.2.1.b,

5.2.3.d, 5.2.3.e, 5.2.4.d.ii,
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IDIQ Contract Data Requirements List (CDRLS)

Data Iltem
Number

(Block 1)

Title
(Block 2)

Contract Reference
(Block 5)

5.2.4.d.iii, 5.2.4.e.i,
5.2.4.e.ii, 5.2.4 f.ii, 5.2.5.a,
5.2.5.d.ix, 5.2.5.e, 5.2.5.f,
5.2.5.9,5.2.5.i, 5.2.5,
5.2.5.k, 5.2.5.m.x,
5.2.6.1.a, 5.2.6.1.b,
5.2.6.3.b, 5.2.6.4.3,
5.2.6.4.b.iii, 5.5.1.b.iv,
5.5.2.2.c, 5.5.3.c, 5.7.5.a.ii

A022

Technology Refresh Plan (TRP)

PWS Paragraphs: 5.2.1.b,
5.2.1.d, 5.2.2.h.ii, 5.2.3.b,
5.2.4.e.i,5.2.5.d.x,
5.5.1.b.vi, 5.8.4.a

A023

Computer Software Products

PWS Paragraphs: 5.2.2.b,
5.2.6.3.e, 5.7.5.a.iii,
5.8.1.1.a

A024

Training Materials

PWS Paragraphs: 5.2.2.d,
5.4.c, 5.4.f,5.4.2.a,
5.6.4.e.iv, 5.7.1.f.iv,
5.7.2.e,5.7.3.b, 5.7.4.e.v,
5.7.5.a.iv, 5.8.5.2.c

A025

Incident Management Plan

PWS Paragraphs: 5.2.2.h.i,
5.5.7.2.a,5.5.7.2.b

A026

Business Process Workflow Diagrams and Role
Definitions

PWS Paragraphs: 5.2.4.b,
5.3.1.c, 5.4.f, 5.5.1.b.,
5.7.4.b.i, 5.7.4.b.iii,
5.8.5.2.i

A027

Contractor Data Management Plan (CDMP)

PWS Paragraphs:
5.2.4.d.ii, 5.2.6.4.b.iv,
5.2.7.2.d, 5.5.1.b.v,
5.5.6.a, 5.5.6.b.iv, 5.5.6.c,
5.7.4.b.v
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IDIQ Contract Data Requirements List (CDRLS)

Data Iltem
Number

(Block 1)

Title
(Block 2)

Contract Reference
(Block 5)

A028

Contractor Requirements Traceability Matrix
(CRTM)

PWS Paragraphs:
5.2.4.d.iv, 5.2.4.f,
5.2.5.a.vii, 5.2.5.e, 5.2.5.9,
5.5.1.b.iii, 5.5.3.c, 5.5.3.d,
5.5.3.fi, 5.6.3.g, 5.8.1.1.b

A029

Interface Control Document (ICD)

PWS Paragraphs: 5.2.5.b,
5.2.5.d.viii, 5.2.6.1.a,
5.2.6.1.b, 5.7.5.a.v

A030

EHR Technical Baseline Documents

PWS Paragraphs: 5.2.5.d,
5.2.5.m.xiv, 5.6.3.Liii

A031

Database Design Description (DBDD)

PWS Paragraphs:
5.2.5.d.vii, 5.7.5.a.vi

A032

Software Development Plan (SDP)

PWS Paragraphs:

5.2.5.f.iv, 5.2.6.4.b,
5.5.1.b.viii, 5.5.2.c,
5.8.1.1.a

A033

Security Authorization Package

PWS Paragraphs:
5.2.5.m.vii, 5.5.1.b.vii,
5.5.7.1.a,5.5.7.5.a.,
5.5.7.5.a.ii, 5.5.7.7.b,
5.7.5.a.vii

A034

Systems Engineering Management Plan (SEMP)

PWS Paragraphs: 5.2.6.a,
5.6.2.b, 5.2.6.4.b,
5.2.6.4.b.v, 5.2.9.a,
5.5.1.a.i,5.5.2.b, 5.5.2.d,
5.5.2.e,5.5.3.a, 5.8.d,
5.8.1.1.a

A035

Contractor Configuration Management
Implementation Plan (CCMIP)

PWS Paragraphs: 5.6.2.b,
5.5.1.a.ii, 5.5.3.b, 5.5.4.a,
5.5.4.b,5.5.5.a,5.8.5.3.h.v

A036

EHR System Installation Guide

PWS Paragraphs: 5.2.2.c.i,
5.2.7.2.a, 5.7.5.a.viii

AO037

Disaster Recovery Plan (DRP)

PWS Paragraphs: 5.2.8.b,
5.2.8.9,5.2.8.h
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IDIQ Contract Data Requirements List (CDRLS)

Data Item Title Contract Reference
Number (Block 2) (Block 5)

(Block 1)

A038 Technical Report PWS Paragraphs:
5.2.9.b.iii, 5.4.d, 5.5.2.1.g,
5.5.7.2.c,5.5.7.3.a,
5.5.7.4.c,5.5.7.6.c,
5.5.7.7.d, 5.5.7.7 f.ii,

5.8.5.3.9
A039 DoD 8570.01 Compliance Report PWS Paragraph: 5.5.7.d
A040 Test Report PWS Paragraphs: 5.6.c,

5.6.e, 5.6.3.b, 5.6.3,j,
5.6.3.k, 5.8.5.3.h.iv
A041 Site Visit Report PWS Paragraphs:
5.2.4.a.v, 5.2.4.a.vi,
5.7.1.f.ii, 5.7.1.9

A042 Role Assignment Identification Document PWS Paragraphs: 5.3.1.d,
5.8.5.2

A043 EHR System Gold Disk PWS Paragraphs: 5.7.5.a,
5.8.5.3.h.ii

A044 Engineering Change Request (ECR) PWS Paragraph: 5.5.4.1.a,
5.8.3.a.i

A045 Version Description Document (VDD) PWS Paragraphs:
5.5.1.b.ix, 5.7.5.a.ix

A046 Cybersecurity Vulnerability Management Plan PWS Paragraph: 5.5.7.3.b

A047 Contractor Business Data Report (CBDR) PWS Paragraph: 5.1.5.1.d

A048 System Safety Plan (SSP) PWS Paragraphs:
5.5.1.b.x, 5.5.8.b

A049 Contract Work Breakdown Structure (CWBS) and |PWS Paragraphs:

CWBS Dictionary 5.1.5.a.iii, 5.1.8.a
Solicitation Number: NO0039-14-R-0018 6
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IDIQ Contract Data Requirements List (CDRLS)

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A001 Program Management Plan (PMP)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80004A PWS Paragraph: 5.1.d DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ANNLY 30 DAC b. COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Block 4: The following tailoring of DI-MGMT-80004A applies:

1. Expand paragraph 3.5 to include methodologies for the

following:

a. Subcontract Management

b. Performance Management

c. Risk Management

Block 8: The Government shall have fifteen (15) days after receiving

the completed PMP for review and comment.

Block 13: Revise and resubmit the updated Completed PMP to the

Government for approval fifteen (15) days after receiving comments.

Subsequent submissions are as required until the PMP is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program

Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY J. DATE

DHMSM PMO

Solicitation Number: NO0039-14-R-0018 7
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IDIQ Contract Data Requirements List (CDRLS)

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TOP ___ TM ____OTHER _ X__
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management N00039-15-D-XXXX/0001 TBD
System Modernization (DHMSM)
1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE
A002 Meeting Agendas
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMIN-81249A See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
XX REQUIRED ASREQ See BLK 16 b. COPIES
8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A N/A See BLK 16
16. REMARKS: See BLK 16
Block 5: PWS Paragraphs: 5.1.3.a.i, 5.1.3.1.b, 5.1.5.2.d, 5.2.2.i,
5.6.1.b, 5.6.3.Lii, 5.7.1.b, 5.7.4.b.vi
Block 8: The Government shall have two (2) days after receiving the
Meeting Agenda for review and comment.
Blocks 12: Submit the Meeting Agenda at least ten (10) days prior to
each meeting.
Block 13: Revise and resubmit the updated Meeting Agenda for
Government approval within two (2) days of receiving comments.
Subsequent submissions are as required until the Meeting Agenda is
approved.
Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
DHMSM PMO
Solicitation Number: NO0039-14-R-0018 8
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IDIQ Contract Data Requirements List (CDRLS)

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP __ TM ___ OTHER _ X__
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management NO00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)
1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE
AQ003 Presentation Materials

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMN-81873 See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ASREQ See BLK 16 b. COPIES
8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A N/A See BLK 16
16. REMARKS: See BLK 16
Block 5: PWS Paragraphs: 5.1.3.a.i, 5.1.3.1.c, 5.1.3.1.d, 5.1.5.2.d,
5.1.7.d,5.2.3.h, 5.3.b, 5.5.2.f, 5.6.1.b, 5.6.3.Lii, 5.7.1.b, 5.7.1.f.i
Block 8: The Government shall have two (2) days after receiving the
Presentation Materials for review and comment
Blocks 12: Submit the Presentation Materials at least six (6) days
prior to each meeting.
Block 13: Revise and resubmit the updated Presentation Materials
for Government approval within two (2) days of receiving comments.
Subsequent submissions are as required until the Presentation
Materials are approved.
Block 14: Electronically delivered-reproducible Microsoft Office
format (unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
DHMSM PMO
Solicitation Number: NO0039-14-R-0018 9
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IDIQ Contract Data Requirements List (CDRLS)

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP _ TM ___ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management NO0039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)
1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A004 Meeting Minutes
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMN-81250A See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ASREQ See BLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

F SUBMISSION DRAFT ["Reg | Repro
A N/A See BLK 16

16. REMARKS: See BLK 16

Block 4: The following tailoring of DI-ADMN-81250A applies:
1. Expand paragraph 10.2.e to include the following information

pertaining to action items:
a. Summary of the action

Who assigned the action item

Who is responsible for completing the action item

b
C.
d. Date for completion of the action item
e. Date the action item is completed

Block 5: PWS paragraphs: 5.1.3.a.i, 5.1.3.1.e, 5.1.5.2.d, 5.6.1.b,

5.6.3.Lii

Block 8: The Government shall have two (2) days after receiving the

Meeting Minutes for review and comment.

Blocks 12: Submit the Meeting Minutes within two (2) days after each

meeting.

Block 13: Revise and resubmit the updated Meeting Minutes to the

Government for approval within two (2) days of receiving comments.

Subsequent submissions are as required until the Meeting Minutes are
approved.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program Management

Office (DHMSM PMO).

15. TOTAL

Solicitation Number: NO0039-14-R-0018 10
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G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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IDIQ Contract Data Requirements List (CDRLS)

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TOP ___ TM ____OTHER _ X__
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management NO0039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)
1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
A005 Integrated Program Management Report
(IPMR)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
See BLK 16 See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
XX REQUIRED MTHLY 60 DAC b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
F SUBMISSION DRAFT Reg | Repro
A N/A See BLK 16

16. REMARKS: See BLK 16
Block 4:

1. DI-MGMT-81861

2. DI-MGMT-81334D

3. MIL-STD-881C
Block 5: PWS Paragraphs: 5.1.3.1.f.i, 5.1.5.a.iii, 5.1.5.2.e, 5.1.8.3,
5.2.2.h,5.25.¢,5.7.2.f,5.7.4.9.i, 5.8.3.b
Block 8: The Government shall have fifteen (15) days after receiving
for review and comment of the IPMR.
Block 13: Revise and resubmit the updated IPMR to the Government
for approval fifteen (15) days after receiving comments. Subsequent
submissions are as required until the IPMR is approved.
Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
DHMSM PMO
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IDIQ Contract Data Requirements List (CDRLS)

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management NO0039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE

A006 Implementation Plan

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

N/A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

Xx REQUIRED ASREQ 30 DAC b. COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Block 4: The Implementation Plan shall include:

1. The approach and rationale for deployment, training, change

management, and sustainment for the DHMSM EHR System

2. A description of major tasks to include what tasks will

accomplish, resources required to accomplish tasks, key

persons (by name and role) responsible for the tasks, and

criteria for successful completion of each task for each of the

following areas:

a. Deployment

b. Training

c. Change Management

d. Sustainment

i. Document how system performance will be

monitored to ensure requirements are met

ii. Address how Service Level Agreements (SLAS)
are established and monitored to enable required

system performance (e.g., procedures required to

collaborate with the different organizations owning

the infrastructure DHMSM uses)

3. Implementation Schedule

a. Provide a schedule of tasks and activities required for

deployment, training, change management and

sustainment of the EHR System

b. Show required tasks described in Section 2 in

chronological order, with the beginning and end dates of

each task

Use Gantt chart format

oo

. Include bi-directional dependencies between projects and

milestones

Solicitation Number: NO0039-14-R-0018 13

Exhibit A




IDIQ Contract Data Requirements List (CDRLS)

e. ldentify critical path
4. End user Training Schedule
a. Show required tasks in chronological order, with the
beginning and end dates of each task
b. Use Gantt chart format
c. Include bi-directional dependencies between projects and
milestones
d. Identify critical path
5. An overview of the EHR System security requirements that
must be followed during pre-deployment, deployment, and post-
deployment (sustainment)
6. Implementation Support
a. A description and Bill of Materials (BOM) for all hardware,
software, facilities, and materials required for deployment,
training, change management and sustainment, including:
i.  Specific models, versions, release numbers,
configuration settings, and equipment owner
ii. Information about manufacturer support, licensing,
usage and ownership rights, and maintenance
agreement details
b. A description of committed or proposed personnel
requirements
i. Describe the number of personnel, length of time
needed, types of skills, and skill levels for the
personnel required
c. A description of necessary personnel training required to
prepare personnel for deploying and sustaining the EHR
System. Describe the type and amount of training
required for the following areas:
i. Software/software installation
ii. System support
iii. System maintenance and modification
7. User Role Assignment
a. List each individual by name assigned to each role
8. Deployment Checklist

Block 5: PWS Paragraphs: 5.1.3.1.1.ii, 5.2.7.2, 5.3.a, 5.4.b, 5.4.2.3,
5.5.3.b,5.6.3.d, 5.6.4.b, 5.6.5.a, 5.6.5.b, 5.7.b, 5.7.1.a, 5.7.1.d,
5.7.1.d.ii, 5.7.1.d.iii.a, 5.7.2.a, 5.7.2.f, 5.7.2.9, 5.7.4.a, 5.7.4.b.iv,
5.7.41,5.7.4.9,5.8.d, 5.8.5.2.a.i

Block 10: The Government shall have fifteen (15) days after receiving
the Implementation Plan to review and comment.

Block 13: Revise and resubmit the updated Implementation Plan for
Government approval fifteen (15) days after receiving comments.
Subsequent submissions are as required until the Implementation
Plan is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format

Solicitation Number: NO0039-14-R-0018
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(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item)

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
TBD

B. EXHIBIT
A

C. CATEGORY:
TDP ™ OTHER __ X

D. SYSTEM/ITEM

DoD Healthcare Management

System Modernization (DHMSM)

E. CONTRACT/PR NO. F. CONTRACTOR

N00039-X-D-XXXX/0001 TBD

1. DATAITEM NO 2. TITLE OF DATA ITEM

A007 Test Plan

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-NDTI-80566A

5. CONTRACT REFERENCE 6. REQUIRING OFFICE

See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT
XX REQUIRED

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

30 DAC b. COPIES

8. APP CODE
F

A

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

See BLK 16

16. REMARKS:

Block 4: The following tailoring applies to DI-NDTI-80566A for the

Contractor Master Test Plan (CMTP):

1. Add paragraph 4.1.2 Test Approach to include:
a. A description of the philosophy employed in

establishing the test program

b. A method and rationale for the allocation of testing

c. Commercial best practices utilized

d. A mapping of individual tests to the Government
Requirements Traceability Matrix

e. A description of how all necessary hardware, software,
and professional services required for installation,
configuration, and interfaces of the EHR System in the
Government Approved Laboratories (GALSs) will be

identified

2. Add paragraph 4.3.1 Test Philosophy to include:
a. Previous testing or certifications that can be utilized to

reduce Government testing

b. A copy of the previous testing or certifications provided

as an appendix

3. Paragraph 4.9 applies to all contractually required tests and

subtests

4. Replace Paragraph 4.9.2 “Applicable specification (s)” with
“Test Identification.” This section shall include:

a. A list of each required individual test plan, test scripts,
test procedures and test reports and indicate which
tests are a part of each plan or report

b. A brief description of each test and sub-test that
addresses the objectives and sub-objective

c. A clear identification of the system or subsystem under

test

Solicitation Number: NO0039-14-R-0018
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5. Paragraph 4.9.6: Add a roadmap for how testing will be
conducted and identify key elements, significant
dependencies, and summaries

6. Paragraph 4.9.7: Provide a list of the hardware, software, and
professional services required for installation, configuration,
and interfaces of the EHR System in the GALs

7. Paragraph 4.9.8: This section shall include a list of all test

support equipment that will be provided to the Government
at the completion of each task order for the following:

a. A Regression Testing Overview and Methodology —
provide an overview and methodology for
accomplishing regression testing. Explain how the
regression testing will stay current as the program
changes over the life of the contract.

b. A Test Data Description

i. Include a description of the types of test data
needed to demonstrate the functional and
technical capabilities of their product

ii. Include all “test data sets” used to validate the
capability and performance of the EHR System

c. An Automated Test Tools Overview

i. Include a list of the types of automated test tools
required to facilitate efficient and economical
conduct of all testing

ii. Include all “test data sets” used to validate the
capability and performance of the EHR System

8. Replace Paragraph “4.9.13 Government Test Facilities” with
“4.9.13 Test Support Items.” This section shall document all
technical and logistical support required to implement each
test in sufficient detail to permit a determination of whether
the Government has the capability. For each test phase,
include:

a. Test logistics

i.  Identify logistics requirements, including supply
maintenance and transportation. Also include
access requirements, technical support contacts,
training materials

b. Explain how the contractor will support and facilitate the
use of Government independent agents addressing
any necessary training the agents must have before
being provided access to the application

c. Facilities

i. Include a detailed description of facilities
required to support the test effort (e.g.,
simulations, environmental tests)

d. Application Support

i. Include requirements for data processing
equipment, network requirements, Government
provided applications, Government and
contractor provided test data sets, emulators,
security, clearances, access requirements

Solicitation Number: NO0039-14-R-0018
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ii. Include estimates of total number of processing
hours required
iii. Include any special computer programs for test
conduct (e.g. simulation), data reduction, or test
analysis
9. Add new section “4.9.14 System Safety Testing”
a. Describe the testing (previous or post contract award)
that will satisfy the requirements of PWS 5.5.8 System
Safety

The following tailoring applies to DI-NDTI-80566A for the Test Plan:
1. Expand Test Plan to include:

Test procedures
Test scripts (Automated and Manual)
Test cases
Network monitoring configuration files
Instructions
Logs (to include log formats)
Contractor utilized tools used for:

i. Data aggregation

ii. Correlation

iii. Report creation

@~oooow

Block 5: PWS Paragraphs: 5.1.3.1.f.iii, 5.2.6.4.b, 5.2.6.4.b.iii.a,
5.2.6.4.b.v,5.2.9.c, 5.6.a, 5.6.b, 5.6.c, 5.6.e, 5.6.e.iv, 5.6.2.h,
5.6.3.b, 5.6.3.g, 5.6.3.m, 5.6.4, 5.6.5.a, 5.7.4.b.viii, 5.8.5.3.c

Block 8:
1. The Government shall have fourteen (14) days after receiving
the CMTP for review and comment.
2. The Government shall have seven (7) days after receiving all
other Test Plans for review and comment.

Block 10 and 12:
1. Submit CMTP thirty (30) DAC.
2. Submit Test Plans fourteen (14) days prior to each test event.

Block 13: Revise and resubmit the updated CMTP and all other Test
Plans for Government approval within five (5) days after receiving
comments. Subsequent submissions are as required until each
Test Plan is approved.

Block 14: Electronically delivered-reproducible Microsoft Office
format (unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL
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G. PREPARED BY H. DATE I. APPROVED BY J. DATE
DHMSM PMO
CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D.SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A008 Monthly Progress Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-80368A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED MTHLY 30 DAC b COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

N/A N/A

Reg | Repro

16. REMARKS:

Block 4: The following tailoring of DI-MGMT-80368A applies:

1. Paragraphs 3.2.2, 3.2.3, and 3.2.5 do not apply.

2. Section 3 applies to all contract and task order activity, e.g.,

a. Risk Summary

i. Status of existing risks

ii. New risks identified during the reporting period, the

potential impact of each risk, and the plan

(including schedule) to mitigate each risk

b. Status of Role Assignments

i. Provide description and percentage of tasks

completed

ii. Provide description of tasks to be competed

. Status of Engineering Change Requests (ECR)

o0

. Schedule Status

i. Planned patches, updates, and upgrades

ii. Report existing or potential problem areas

iii. Provide corrective action recommendations

e. Software Status

i. Report updates on software license allocation and

number of licenses in use

3. System Performance Statistics, as defined in the Government

Requirements Traceability Matrix, including at a minimum:

a. System downtime

. Software and hardware Mean Time To Repair (MTTR)

. System MTTR

b
c
d. System-wide and critical system operational availabilities
e. Mean Down Time

Solicitation Number: NO0039-14-R-0018 19
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f. Mean Time Between Critical Failures (MTBCFs)
g. Mean Time Between Failures (MTBFS)
4. Problem Report
a. Total number of trouble tickets
b. Problem source and site distribution
c. Defect rates, type, and age by module
d. Defect resolution rate by module
e. Defect reactivation rates
5. Change Management
a. Recommended improvements
b. Status of change management activities
6. Role provisioning status to include the total number and
percentage of users who have completed training

Appendices
A. Site Implementation Status (for each Wave)
1. List of users certified as trainers (e.g., clinical champions,
Super users)
2. Competency test report
3. Check List updates
4. User provisioning
a. List users with access to the EHR System by name
and type of access
b. List of users requiring training
5. Summary of the end user evaluation report
B. Metrics
1. Summary of Performance Metrics for the past six (6)
months.
a. Measurement, for the reporting period and the
previous five (5) reporting periods, of each Service
Level Agreements (SLA) used to monitor contract
performance.
b. Approach and steps taken to address
measurements that did not meet SLA thresholds.
2. Reliability and availability trend analysis (spreadsheet
format)
a. Include a summary of assigned systems and
services against established thresholds
b. Include supporting data
C. Maintenance Status
1. Provide detailed information of maintenance performed
during the current reporting period
a. Maintenance location information (e.g., building
address, floor, and room number)
b. Item description, part number, and serial number
c. Type of maintenance performed (e.g. scheduled,
unscheduled, corrective, or preventive) and the
reason for unscheduled maintenance
i. Number of defects per month
ii. Types of defects experienced per month

Solicitation Number: NO0039-14-R-0018
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iii. Severity level of defects and the number of
defects per severity level

2. Provide graphical display of maintenance performed
during the current and all previous reporting periods

3. Provide graphical display of failure trends for the ten (10)
most frequently repaired items

D. Personnel Security Report

1. Percentage of personnel meeting security requirements
(e.g., access to Government facility/installation, access to
information technology systems, mandatory security
training)

Block 5: PWS Paragraphs: 5.1.5.a.i, 5.1.6.1.f, 5.1.7.d, 5.1.8.b,
5.1.10.1,5.2.2.9,5.2.2.i, 5.2.3.h, 5.2.9.¢, 5.2.9.f, 5.3.c, 5.7.1.d.iv,
5.7.2.e,5.7.3.b, 5.7.4.d, 5.7.4.e.iii, 5.8.d, 5.8.5.1.h, 5.8.5.3.b

Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY

DHMSM PMO

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TOP __ TM ____ OTHER _ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)
1. DATA ITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE
A009 Competitive Subcontracts Report (CSR) (SQmSalg)Busmess Quarterly Status Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMN-80426 PWS Paragraph: 5.1.5.a.ii DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
XX REQUIRED QTRLY 45 DAC b. COPIES
8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
N/A See BLK 16
16. REMARKS: See BLK 16
Block 4: The following tailoring to DI-ADMIN-80426 applies:
1. Add the following to Paragraph 10.2.3:
a. A table identifying all subcontractors to include:
i. Individual subcontractor by name with addresses
ii. Business type (e.g., Other Than Small Business,
Small Business, Small Disadvantaged Business,
Women-Owned Small Business, Veteran-Owned
Small Business, Service-Disabled Veteran-Owned
Small Business, HUBZone Small Business, and
Historically Black Colleges and Universities and
Minority Institutions)
ii. NAICS Code
iv.  Description of the service/product provided (per
subcontractor)
2. Add new paragraph “10.2.3.a Small Business Subcontractor
Reporting” to include:
a. Total Small Business Subcontracting Goal (% of Total
Contract Value)
i. Percentage goal per business type
ii. Actual percentage (against Small Business
Subcontracting Goal) and total dollar amounts
subcontracted during the reporting period and
cumulative since contract start for each Business
Type.
The Government reserves the right to perform spot checks and/or
request copies of supporting documentation.
Solicitation Number: NO0039-14-R-0018 22
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Blocks 10 and 13: Subsequent submissions are due no later than

fifteen (15) days after the end of the prior quarter.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A010 Functional Cost Hour Report Contractor Cost Data (CCD) Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-FNCL-81566A PWS Paragraph: 5.1.5.1.d DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED See BLK 16 60 DAC b COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Blocks 10 and 13: Second and third submissions of the Functional

Cost Hour Report are due semi-annually, at 240 DAC and 420 DAC

respectively. Subsequent submissions are due annually.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO) and to the Defense Cost and

Resource Center (DCARC) website at http://dcarc.cape.osd.mil.

Electronic submission to the DCARC requires the contractor to

register for a user account via the DCARC website and obtain an

External Certification Authority (ECA) certificate from a third party

vendor. Submissions must be in a DCARC approved Extensible

Markup Language (XML). PDF format is not acceptable.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A011 Cost Data Summary Report (CDSR)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-FNCL-81565B PWS Paragraph: 5.1.5.1.d DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED See BLK 16 60 DAC b COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Blocks 10 and 13: Second and third submissions of the CDSR are due

semi-annually, at 240 DAC and 420 DAC respectively. Subsequent

submissions are due annually.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO) and to the Defense Cost and

Resource Center (DCARC) website at http://dcarc.cape.osd.mil.
Electronic submission to the DCARC requires the contractor to

register for a user account via the DCARC website and obtain an
External Certification Authority (ECA) certificate from a third party

vendor. Submissions must be in a DCARC approved Extensible

Markup Language (XML). PDF format is not acceptable.

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE

A012 Software Resource Data Report (SRDR)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

See BLK 16 PWS Paragraph: 5.1.5.1.d DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED See BLK 16 See BLK 16 b COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

N/A See BLK 16

Reg | Repro

16. REMARKS See BLK 16

Block 4:

1. DID-MGMT-81739 Applies to the SRDR Initial Developer Report

and Dictionary

2. DI-MGMT-81740 Applies to the SRDR Final Developer Report

and Data Dictionary

Block 12: Submit the SRDR Initial Developer Report and Data

Dictionary at sixty (60) DAC.

Blocks 10 and 13: Submissions for the first two (2) SRDR Final

Developer Reports and Data Dictionaries are due semi-annually, at

240 DAC and 420 DAC respectively. Subsequent submissions are

due annually.

Block 14: Electronically delivered-reproducible Microsoft Office

format (unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO) and to the Defense Cost and

Resource Center (DCARC) website at http://dcarc.cape.osd.mil.

Electronic submission to the DCARC requires the contractor to

register for a user account via the DCARC website and obtain an

External Certification Authority (ECA) certificate from a third party

vendor. Submissions must be in a DCARC approved Extensible

Markup Language (XML). PDF format is not acceptable.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A013 Contractor Funds Status Report (CFSR)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-81468 PWS Paragraph: 5.1.5.2.b DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED QRTLY See BLK 16 5 COPES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT 2. ADDRESSEE FINAL

SUBMISSION DRAFT

See BLK 16 See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Block 11: As of the end of the contractor’s accounting period

nearest to the end of each fiscal year quarter.

Block 12: Submit the CFSR fifteen (15) days after the as of date.

Block 14: Electronically delivered-reproducible Microsoft Office

format (unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management TBD
System Modernization (DHMSM) N00039-X-D-XXXX/0001

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A014 Quality Control Plan

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-QCIC-81009 PWS Paragraph: 5.1.6.1.a DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ONE/R 30 DAC b. COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Block 8: The Government shall have fifteen (15) days after receiving

the Quality Control Plan for review and comment.

Block 13: Revise and resubmit the updated Quality Control Plan to

the Government for approval fifteen (15) days after receiving

comments. Subsequent submissions are as required until the

Quality Control Plan is approved.

Block 14: Electronically delivered-reproducible Microsoft Office

format (unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management
System Modernization (DHMSM) | NO00039-X-D-XXXX/0001 TBD

1. DATAITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE

AOLS Contractor Risk Management Plan (CRMP)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-81808 PWS Paragraph 5.1.7.b DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ONE/R 30 DAC b. COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

A SUBMISSION DRAFT

N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Block 8: The Government shall have fifteen (15) days after receiving

the CRMP for review and comment.

Block 13: Revise and resubmit the updated CRMP to the

Government for approval fifteen (15) days after receiving

comments. Subsequent submissions are as required until the

CRMP is approved.

Block 14: Electronically delivered-reproducible Microsoft Office

format (unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TOP __ TM ____ OTHER _ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management NO0039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)
1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
A016 Risk Assessment Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81809 PWS Paragraph: 5.1.7.c DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
XX REQUIRED OTIME 60 DAC b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
F SUBMISSION DRAFT Reg | Repro
N/A N/A
16. REMARKS: See BLK 16
Block 14: Electronically delivered-reproducible Microsoft Office
format (unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A017 Integrated Master Plan (IMP)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

See BLK 16 See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ASREQ 60 DAC b. COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A See BLK 16

Reg | Repro

6. REMARKS: See BLK 16

Block 4: DoD Integrated Master Plan and Integrated Master Schedule

Preparation and Use Guide, Version 0.9, October 21, 2005.

The Integrated Master Plan shall include:

1. A narrative explaining the overall management of the EHR

Program

2. A hierarchy of program events

a. Supporting accomplishments — Identifies desired result

prior to or at completion of the event that indicates a level

of progress

i.  Supporting criteria — Provides definitive evidence

that a specific accomplishment has been

completed

Block 5: PWS Paragraphs: 5.1.8.a, 5.1.8.a.i

Block 8: The Government shall have fifteen (15) days after receiving

the IMP for review and comment.

Block 13: Revise and resubmit the updated IMP to the Government for

approval fifteen (15) days after receiving comments. Subsequent

submissions are as required until the IMP is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO).
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15. TOTAL

G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP _ TM ____ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATAITEM 3.SUBTITLE

A018 Asset Audit Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

N/A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

Xx REQUIRED ASREQ See BLK 16 b. COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

N/A ASREQ

Reg | Repro

16. REMARKS: See BLK 16

The Asset Audit Report shall include, at a minimum:

1. Hardware data elements:

Accountable Unit Identification Code (UIC) (if available)

Asset Class

Asset Status

Asset Type

Building

Floor

Machine Name

Manufacturer

Model

Asset Tag

Parent Asset Tag

Parent Serial Number

. Site Code

Rack

Room

Row

Serial Number

SeTOSITATTSQ@TOQ0TY

Slot

2. Software data elements:

License Key

License Name

License Serial Number

Number of Actual License Distributions

Number of License Entitlements

Manufacturer

Manufacturing Part Number

S@mPan Ty

Software Application Name
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i. Current Software Application Version on the Network
j. License Type (e.g., perpetual)
k. Asset Status
I. Vendor (e.g., reseller or GFP)
m. Maintenance Contract Number
3. Configuration and Network Connections
a. Physical and logical network connections
b. Software deployment
c. Configuration scripts
d. Specific installation instructions
4. Annotated Facility Drawings to include items required to deploy,
test and maintain the EHR System (e.g., HVAC, electrical
system and power panels, fire detection and suppression
systems, Uninterruptible Power Supplies, etc.)
a. Annotate items that are physically at the site and need to
be reserved/dedicated for the EHR System
b. Annotate items that are needed at the site but are not
present

Block 5: PWS Paragraphs: 5.1.9.d.ii, 5.2.3.f, 5.6.2.f

Block 8: The Government shall have five (5) days after receiving each
Asset Audit Report for review and comment.

Block 10: Submit the Asset Audit Report fifteen (15) days after
completion of each audit.

Block 12: Submit the Asset Audit Report ninety (90) days after the
Final Design Review/Test Readiness Review (FDR/TRR).

Block 13: Revise and resubmit the updated Asset Audit Report within
five (5) days of receiving comments. Subsequent submissions are as
required until the Asset Audit Report is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP _ TM ____ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management NO0039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)
1. DATA ITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

A019 Phase-Out Transition Plan Software Transition Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81429A PWS Paragraph: 5.1.11.a DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED AS REQD See BLK 16 b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

F SUBMISSION DRAFT Reg Repro
A N/A See BLK 16

16. REMARKS: See BLK 16

Block 4: The Phase-Out Transition Plan shall also include a validated

Military Treatment Facility (MTF) Code list.

Block 8: The Government shall have fifteen (15) days after receipt of

the Phase-Out Transition Plan for review and comment.

Block 12: Submit the Phase-Out Transition Plan nine (9) months after

Task Order award.

Block 13: Revise and resubmit the updated Phase-Out Transition Plan

for Government approval fifteen (15) days after receiving comments.

Subsequent submissions are as required until the Phase-Out

Transition Plan is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO).

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A020 System Subsystem Specification (SSS)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81431A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED See BLK 16 See BLK 16 b COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

A SUBMISSION DRAFT

N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Contractor format is acceptable.

Block 5: PWS Paragraphs: 5.2.1.b, 5.2.4.c.ii, 5.2.4.d.i, 5.2.4.d.iv,

5.2.4.e.ii,5.2.4.f,5.2.5.a.vii, 5.2.5.e, 5.2.5.9, 5.2.5.m.ii, 5.2.5.m.vi,

5.2.6.a,5.2.6.1.a, 5.2.6.3.d, 5.2.6.4.b.ii, 5.2.6.4.b.iii, 5.2.6.4.b.iv,

5.5.1.a.iii, 5.5.1.b.ii, 5.5.3.c, 5.7.5.a.i

Block 8: The Government shall have fifteen (15) days after receiving

the SSS for review and comment.

Block 10: Submit updated SSS as follows:

1. Submit fifteen (15) days prior to Initial Design Review/ Final
Requirements Review (IDR/FRR).

2. Submit fifteen (15) days prior to Final Design Review/Test

Readiness Review (FDR/TRR).

3. Fifteen (15) days prior to the beginning of System Verification

Review/Operational Test Readiness Review (SVR/OTRR)

4. For baseline changes, submit updated SSS thirty (30) days

after each approved Major, Minor, Maintenance, and Patch

baseline change is implemented.

5. Submit all other updated SSS thirty (30) days after requiring

event (specified in the referenced PWS paragraphs in Block 5

of this CDRL) is identified.

Block 12: Submit Draft SSS thirty (30) DAC.

Block 13: Revise and resubmit the updated SSS for Government
approval fifteen (15) days after receiving comments. Subsequent

submissions are as required until the SSS is approved.
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Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATA ITEM NO 2. TITLE OF DATAITEM 3.SUBTITLE

A021 System Subsystem Design Description
(SSDD)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81432A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED See BLK 16 See BLK 16 b COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

A SUBMISSION DRAFT

N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Contractor format is acceptable.

Block 4: The following tailoring to DI-IPSC-81432A applies:

1. Add to paragraph 4.1.c Performance models identifying

hardware and software component areas that are critical to

scaling the solution at system and enterprise levels

Block 5: PWS Paragraphs: 5.2.1.b, 5.2.3.d, 5.2.3.e, 5.2.4.d.ii,

5.2.4.d.iii, 5.2.4.e.i, 5.2.4.e.ii, 5.2.4.f.ii, 5.2.5.a, 5.2.5.d.ix, 5.2.5.¢,

5.2.5f,5.25.9,5.25.,5.25.,5.2.5k, 5.2.5.m.x, 5.2.6.1.a, 5.2.6.1.b,

5.2.6.3.b, 5.2.6.4.a, 5.2.6.4.b.iii, 5.5.1.b.iv, 5.5.2.2.c, 5.5.3.c, 5.7.5.a.ii

Block 8: The Government shall have fifteen (15) days after receiving

the SSDD for review and comment.

Block 12: Submit draft SSDD sixty (60) DAC.

Block 10: Submit updated SSDD as follows:

1. Fifteen (15) days prior to Initial Design Review/ Final

Requirements Review (IDR/FRR)

2. Fifteen (15) days prior to Final Design Review/Test Readiness

Review (FDR/TRR)

3. Fifteen (15) days prior to the beginning of System Verification

Review/Operational Test Readiness Review (SVR/OTRR)

4. Baseline Changes - Submit updated SSDD thirty (30) days

after each approved Major, Minor, Maintenance, and Patch

baseline change is implemented.

5. Submit all other updated SSDD thirty (30) days after requiring
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event (specified in the referenced PWS paragraphs in Block 5

of this CDRL) is identified.

Block 13: Revise and resubmit the updated SSDD for Government
approval fifteen (15) days after receiving comments. Subsequent
submissions are as required until the SSDD is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TOP _ TM ___ OTHER _ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management NO0039-X-D-XXXX/0001 8D
System Modernization (DHMSM)
1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
A022 Technology Refresh Plan (TRP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
N/A See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
XX REQUIRED SEMIA See BLK 16 b COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
F SUBMISSION DRAFT Reg Repro
A N/A See BLK 16
16. REMARKS: See BLK 16
The TRP shall be a five (5) year plan aligned to contract years broken
out by month.
Block 4: The TRP shall include:
1. Long-term and short-term technology refresh and modernization
strategy, to include:
a. Two (2) — three (3) year software release plan for
upgrades and for development of new capabilities
b. Replacement of obsolete (e.g., loss of Original
Equipment Manufacturer support) and non-compliant
(e.g., changes in Government security requirements)
SW throughout the deployment life cycle.
c. Planning for current and future demands for services
and computing resources as well as future plans for
workload growth.
d. Approach to minimize obsolescence, promote adoption
of new emerging technologies and to maintain
compliancy and currency with applicable national
standards through life cycle management and
component modernization
e. Replacement of high failure items (including systemic
replacement).
f. Replacement of HW with demonstrated reliability
issues.
g. Replacement of HW and non-IT assets that have
reached End-of-Life (EOL) or End-of-Support (EOS).
h. Replacement of or upgrades to systems and services
with insufficient capacity or processing power to deliver
required services.
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i. Mitigation of emerging information security threats.

j-  Upgrades to infrastructure necessary to support end
user equipment.

k. Upgrades to HW for end user equipment provided as a
service.

I.  Upgrades to Service Delivery and Management SW
applications and tools, operating systems, sensors,
and databases that support the delivery and
management of network, computing, and security
services

2. TRP projects

a. Analysis and assumptions for each TRP project.

b. Hardware and software upgrades, by configuration item

and nomenclature for each project.

c. Plan of Action and Milestones (POA&M) in Gantt chart
format for each project, showing start and completion
dates for major activities (e.g., design, develop, site
survey, on-site installation, testing).

Risks and mitigation plans for each project
e. Five (5) year cost projection from the current calendar
year.

Q

Block 5: PWS Paragraphs: 5.2.1.b, 5.2.1.d, 5.2.2.h.ii, 5.2.3.b,
5.2.4.e.,5.2.5.d.x, 5.5.1.b.vi, 5.8.4.a

Block 8: The Government shall have fifteen (15) days after receiving
the initial TRP submittal for review and comment. The Government
shall have fifteen (15) days after receiving semi-annual submissions
to review and comment.

Block 12: Submit TRP thirty (30) days prior to the Initial Design
Review/Final Requirements Review (IDR/FRR).

Block 13: Revise and resubmit the updated TRP for Government
approval fifteen (15) days after receiving comments. Subsequent
submissions are as required until the TRP is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY

DHMSM PMO

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management
System Modernization (DHMSM) | N00039-X-D-XXXX/0001 TBD

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE

A023 Computer Software Products

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-ISPC-81488 See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ASREQ See BLK 16 b. COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

N/A See BLK 16

16. REMARKS: See BLK 16

Block 4: The Computer Software Products shall be in electronic format

compatible with the contractor’s build and installation procedures.

The following tailoring to DI-ISPC-81488 applies:

1. Add new paragraph “10.3.4 Build instruction”

a. Description of version, code management environment,

workspace and codeline structure

b. Listing of tools used to link, compile or interpret code to

build executables

c. Scripts and configuration files required to support

development and build executables
d. Description and instructions to configure tools and

scripts to build executables and install them into an
operational environment

2. Add new paragraph “10.3.5 Dependencies to tools kits and

software libraries”

a. List of libraries and toolkit dependencies

b. Library and toolkit

c. Executable, source or object code required to integrate

external libraries, APIs, databases, middleware and

other computing infrastructure.

3. Modify paragraph 10.4.1 to “For each program, package,

interface library or module”

4. Modify paragraph 10.4.1 to “For each routine, method, class,

object”

5. Modify paragraph 10.4.3 to “Developed for and installed on
Government specified computer and operating systems”

Block 5: PWS Paragraphs: 5.2.2.b, 5.2.6.3.e, 5.7.5.a.iii, 5.8.1.1.a
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Block 10: Submit Computer Software Products as follows:
1. Submit Computer Software Products (for each site) fifteen (15)
days after deployment completion for each Wave.
2. Submit updated Computer Software Products thirty (30) days
after each approved Major, Minor, Maintenance, and Patch
baseline change is implemented.

Block 12: Submit Computer Software Products thirty (30) days prior to
the Final Design Review/Test Readiness Review (FDR/TRR).

Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management

and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP _ TM ____ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management
System Modernization (DHMSM) NO0039-X-D-XXXX/0001 TBD

1. DATAITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE

A024 Training Materials

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

N/A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ASREQ See BLK 16 bCOPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A N/A

Reg | Repro

16. REMARKS: See BLK 16

All Training Materials shall be role based and aligned to Business

Process Workflows in support of Segments 1 and 2, to include roles of

care (1, 2, 3, and En Route).

Block 4: The Training Materials shall include:

1. Course Syllabus — Provides an overview of the course content

and learning expectations

2. End User Guide — Provides detailed steps for performing all of the

DHMSM EHR System functions for all skill levels

a. Workflow Diagrams — Provides graphical representation

of roles, interactions and workflows associated with a

clinical or business process

3. Certification Materials for trainer certification (TMIP-J and
Services trainers)

4. Troubleshooting Guide — Provides processes to evaluate and
resolve common problems

5. Computer-Based Training (CBT) Media — Provides training

session through a didactic or interactive online session

6. Job Aids/Quick Reference Guides — Provides specific instruction

for error resolution, interface monitoring, tips and tricks and step-

by-step instruction to handle scenarios and situations. Examples

of job aids may include:

a. Frequently Asked Questions and Answers

b. Glossary of Terms and Definitions

c. Logon and Navigation

7. Competency Tests
a. End User - Measures the end users’ knowledge, skills
and abilities
b. Trainer Certification — Measures the Services’ Trainer’s
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knowledge, skills and abilities
8. User Experience Satisfaction Survey — Provides end users’
feedback on the effectiveness of training process, the EHR
System, and other training products.
9. System Administrator Guides
a. Provides step-by-step instruction for System
Administrators
b. Addresses cybersecurity technical, operational, and
managerial control compliancy
10. System Testing Guides
c. Provides step-by-step instruction for Government testing
personnel
d. Addresses the tool, processes, and procedures to
configure and integrate the EHR System
11. Instructor Guide — Provides information for an instructor on how
to train individuals on the DHMSM EHR System
12. Defense Healthcare Agency Global Service Center (DHAGSC)
Knowledge Base Materials — Provides DHAGSC instruction and
guidance for DHAGSC staff
13. Updated Knowledge Base Articles and DHAGSC-related
Training Materials — Provides updated materials and additional
Knowledge Base Articles that correspond to major releases and
updates to the EHR System
14. EHR Demonstration clip — Provides demonstration media to be
uploaded in the LMS

Block 5: PWS Paragraphs: 5.2.2.d, 5.4.c, 5.4.f, 5.4.2.a, 5.6.4.e.iv,
5.7.1.fiv,5.7.2.e,5.7.3.b, 5.7.4.e.v, 5.7.5.a.iv, 5.8.5.2.c

Block 8: The Government shall have fifteen (15) days after receiving the
Training Materials for review and comment.

Block 10: Submit updated Training Materials thirty (30) days after each
approved Major, Minor, Maintenance, and Patch baseline change is
implemented.

Block 12: Submit Training Materials ninety (90) days prior to
Developmental Test and Evaluation (DT&E)

Block 13: Revise and resubmit the updated Training Materials to the
Government for approval fifteen (15) days after receiving comments.
Subsequent submissions are as required until the Training Materials are
approved.

Block 14: Electronically delivered, reproducible, editable, and standards-
based format to the DoD Healthcare Management System Modernization
Program Management Office (DHMSM PMO). All CBT media shall be
SCORM conformant.
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G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management
System Modernization (DHMSM) | NO0039-X-D-XXXX/0001 TBD

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A025 Incident Management Plan

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

CJCSM 6510.01B See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ANNLY 30 DAC b COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A N/A

Reg | Repro

16. REMARKS: See BLK 16

Contractor format is acceptable.

Block 4: The Incident Management Plan shall include a narrative

description of the contractor’s approach, plans, and methodology to

meet the requirements as stated in CJCSM 6510.01B to include, but

not limited to:

Incident detection and recording

Incident classification and initial support

Incident investigation and analysis

Incident resolution and recovery

Incident closure

ogkrwnE

Incident ownership, monitoring, tracking and communication

Block 5: PWS Paragraphs: 5.2.2.h.i, 5.5.7.2.a, 5.5.7.2.b

Block 8: The Government shall have fifteen (15) days after receiving

the Incident Management Plan for review and comment.

Block 13: Revise and resubmit the updated Incident Management Plan

for Government approval fifteen (15) days after receiving comments.

Subsequent submissions are as required until the Incident

Management Plan is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO).
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G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR F. CONTRACTOR

DoD Healthcare Management NO0039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

A026 Business Process Workflow Diagrams and
Role Definitions

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DoD AF V2.0 See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE 14. DISTRIBUTION

XX REQUIRED ASREQ | See BLK 16 b COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

A SUBMISSION DRAFT

N/A N/A

Reg | Repro

16. REMARKS: See BLK 16

Block 4: Business Process Workflow Diagrams include:

1. Updated Operational View OV-6C documentation that reflects

the “To-Be” state.

2. Role definitions for the “To-Be” state.

3. Deltas between the EHR System workflows and the current

organizational processes identified in the DoD Architectural

Framework (DoDAF) Operational Views (OVSs).

Block 5: PWS Paragraphs: 5.2.4.b, 5.3.1.c, 5.4.f, 5.5.1.b.i, 5.7.4.b.i,

5.7.4.b.iii, 5.8.5.2.i

Block 8: The Government shall have fifteen (15) days after receiving

the Updated Business Process Workflow Diagrams and Role

Definitions for review and comment.

Block 12: Submit Business Process Workflow Diagrams and Role
Definitions thirty (30) days prior to Final Design Review/Test

Readiness Review (FDR/TRR).

Block 13: Revise and resubmit the updated Business Process

Workflow Diagrams and Role Definitions for Government approval

fifteen (15) days after receiving comments. Subsequent submissions

are as required until the Business Process Workflow Diagrams and

Role Definitions are approved.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD
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Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
TBD

DoD Healthcare Management NO0039-X-D-XXXX/0001
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A027 Contractor Data Management Plan (CDMP)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

N/A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ASREQ See BLK 16

b. COPIES

F a. ADDRESSEE

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT FINAL
SUBMISSION DRAFT

A N/A See BLK 16 Reg | Repro

16. REMARKS: See BLK 16

Contractor format is acceptable.

Block 4: The CDMP shall include:

1. An organizational chart and supportive narrative describing the

Contractor Data Management structure the contractor

establishes to manage DHMSM Data Management requirements
2. The direct lines of control, responsibilities, functional

relationships, and authority between the contractor’s Data

Management Office and the contractor’s other organizational

elements

3. A description of all interfaces between the contractor and the
Government necessary to accomplish Data Management tasks

4. The approach, methodologies, and processes for managing data
and information from creation to final disposition or destruction

throughout contract execution to include, but not limited to:

a. Data access controls

b. Search capabilities available to the Government and

contractor

c. Procedures e.g.:
i. Backup and data restoration

i. Data cataloging
iii. Data accessing, sharing, and re-use

iv. Storage and data archiving
v. Data quality (which include Business Entity Rules,

Business Attribute Rules, Data Dependency Rules,
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d.

-

5. Descr

and Data Validity Rules)

vi. Reporting and Analysis (tools, languages and
protocols used to extract data from a data store and
process it for reporting)

Technologies and tools to be used to support and
automate the Data Management processes including
required interfaces

Cybersecurity information

Monitoring effectiveness of Data Management process for
Continual Service Improvement, including metrics
measuring

iption of the quality assurance and quality control

measures that will be taken during sample collection, analysis

and p

rocessing

6. Description of data and data formats to include (for data
migration)

a.
b.

c.
d.

g.
h.

Quantity/Volume of data to be converted

Source systems of the data (repository or multiple
systems)

Data sources (tools and teams producing data)
File formats and the naming conventions.

i. ldentify standards to be used for data and
metadata format (e.g., HL7, Comma delimited
flat files, X12, NCPDP, proprietary interfaces)

Quiality of the data (patient duplicates, known mapping
issues, use of dummy data (SSN — 999-99-9999)
Data coding (free text or discrete (SNOMED, ICD-9,
Allergies, etc.)

Patient/clinical information for decision making
Constraints/goals for programming and testing data
migration

7. Description of the data migration approach for the EHR System

to incl
a.
b.
C.

o

ude but not limited to:
Master Data Management
Data Cleansing Services
Data Interface Management
i. Medical device
ii. Legacy Interfaces
Collection and Load Strategy
Data Archive and Intermediate Storage
Synchronization Approach (data synchronization and
reconciliation within the EHR System)

. Quality Control (edits, reports, and documentation will be

developed as necessary to ensure the maximum accuracy
in data conversion and migration)

Block 5: PWS Paragraphs: 5.2.4.d.ii, 5.2.6.4.b.iv, 5.2.7.2.d, 5.5.1.b.v,
5.5.6.a, 5.5.6.b.iv, 5.5.6.c, 5.7.4.b.v

Block 8: The

Government shall have fifteen (15) days after receiving
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the CDMP to review and comment.

Block 12: Submit draft CDMP sixty (60) DAC.

Block 13: Revise and resubmit the updated CDMP for Government

approval within fifteen (15) days of receiving comments. Subsequent

submissions are as required until the CDMP is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD Healthcare

Management System Modernization Program Management Office

(DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management NO00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE
Contactor Requirements Traceability
A028 Matrix (CRTM)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

N/A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED See BLK 16 See BLK 16 b COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Contractor format compatible with Government requirements

management system.

Block 4: The CRTM shall include:

1. Traceability of requirements from the Government

Requirements Traceability Matrix to the contractor delivered

functionality as specified in the SSS, SSDD, and other source

documents (e.g., ICD)

2. For each requirement:

a. A unigue and un-modifiable identifier for the

requirement.

b. The architectural element (Configuration Item or

interface) to which the requirement belongs.

c. The document and paragraph number of the
requirement.

d. The derivation or reference to the design record that
documents the derivation, for the requirement from its

parent (for those instances where the requirement has a

parent within the database).

e. Other attributes as identified by the design process.

3. The parent-child and child-parent links that provide the

rational and unambiguous traceability for all requirements.

4. The parent-child and child-parent traceability through multiple

levels of the design hierarchy to assess the impact of potential

specification changes.

Block 5: PWS Paragraphs: 5.2.4.d.iv, 5.2.4.f, 5.2.5.a.vii, 5.2.5.e,

5.2.5.9, 5.5.1.b.iii, 5.5.3.c, 5.5.3.d, 5.5.3.f.i, 5.6.3.9, 5.8.1.1.b
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Block 8: The Government shall have fifteen (15) days after receiving
each CRTM for review and comment.

Block 12: Submit Initial CRTM fifteen (15) days prior to the Initial
Design Review/ Final Requirements Review (IDR/FRR).

Block 10: Submit updated CRTM as follows:

1. Final Design Review/Test Readiness Review (FDR/TRR) -
Submit updated CRTM fifteen (15) days prior to the FDR/TRR

2. Developmental Test and Development (DT&E) - Submit
updated CRTM fifteen (15) days prior to the start of DT&E

3. Operational Test and Evaluation - Submit final CRTM fifteen
(15) days prior to the start of OT&E

4. Baseline Changes — Submit updated CRTM thirty (30) days
after each approved Major, Minor, Maintenance, and Patch
baseline changes are implemented.

Block 13: Revise and resubmit each updated CRTM for
Government approval seven (7) days after receiving comments.
Subsequent submissions are as required until the CRTM is
approved.

Block 14: Electronically delivered-reproducible Microsoft Office
format (unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY

DHMSM PMO

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A029 Interface Control Document (ICD)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CMAN-81248A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED See BLK 16 See BLK 16 b GOPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

A SUBMISSION DRAFT

N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Block 4: The following tailoring to DI-CMAN-81248A applies:

1. Replace paragraph 2.e with the following, “General Interface

Requirements Overview Description” and include the following:

a. Functional Assumptions - all assumptions or

dependencies regarding the interfaces of the system.

These may concern such issues as: related software or

hardware, operating systems, or end user characteristics.

b. Interface Overview - the functionality and architecture of

the interfacing systems as they relate to the proposed

interface. Briefly summarize the system, functionality,
including identification of key hardware and software

components, as they relate to the interface.
c. Functional Allocation - what operations are supported in

the system, workflow and rules involved in the interface
and how the systems will interact with the interface being

defined. The events that trigger the movement of

information using the interface being defined.

d. General Processing Steps and transactions (e.g.,

sequence diagram) - describe the types of transactions

that will be used to move data among the component

systems of the interface being defined.

e. Data Transfer - describe how data will be moved among

component systems of the interface being defined.

Include descriptions and diagrams of how connectivity

among the systems will be implemented and of the type

of messaging or packaging of data that will be used to

transfer data among the systems.

f. Security and Integrity - if the interface defined has

security and integrity requirements, briefly describe how
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access security will be implemented and how data
transmission security will be implemented for the interface
being defined. Include a description of the transmission
medium to be used and whether it is a public or a secure
line. Include a brief description of how data will be
protected during transmission and how data integrity will
be guaranteed.
2. Add new paragraph 3.2.f “Detailed Interface Definition” and

include the following:

a. Application Program Interface overview — functional
overview of API hierarchy, classes, routines, methods and
general definitions and guidance on use of the interface.

b. Methods, routines, calls - the complete definition,
characteristics, and attributes of the command.

c. Interface Processing Time Requirements — frequency,
performance or response time requirements defining how
quickly incoming traffic or data requests must be
processed by the interfacing system to meet the
requirements of the interface.

d. Message Format (or Record Layout) and Required
Protocols - the explicit definitions of and the conditions
under which each message is to be sent including the
content and format of every message, file, or other data
element assembly (objects, records, arrays, reports, etc.)

e. Communication Methods - all aspects of the presentation,
session, network, and data layers of the communication
stack to which both systems participating in the interface
must conform. Document the specifications for hand-
shaking protocols between the two systems.

f. Security Requirements - the security features that are
required to be implemented within the message or file
structure or in the communications processes. Specify the
security of the communication methods used (Include
safety/security/privacy considerations, such as
encryption, user authentication, compartmentalization,
and auditing).

g. Interface Controls - the sequence numbering, legality
checks, error control, and recovery procedures that will be
used to manage the interface. Address the format(s) for
error reports exchanged between the systems and their
disposition

3. Add new paragraph 3.2.g: “Compatible Medical Devices”
Provide list of medical devices compatible with the EHR System
that includes the following:

a. Machine Name

b. Manufacturer

c. Model

Block 5: PWS Paragraphs: 5.2.5.b, 5.2.5.d.viii, 5.2.6.1.a, 5.2.6.1.b,
5.7.5.a.v
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Block 8: The Government shall have fifteen (15) days after receiving
each ICD for review and comment.

Block 12: Initial ICD: Submit Initial ICD fifteen (15) days prior to Final
Design Review/Test Readiness Review (FDR/TRR).

Block 10: Submit updated ICDs as follows:

1. Developmental Test and Evaluation (DT&E) - Submit updated
ICD fifteen (15) days prior to the beginning of DT&E

2. Operational Test and Evaluation (OT&E) - Submit updated ICD
fifteen (15) days prior to the beginning of OT&E

3. Baseline Changes — Submit updated ICD thirty (30) days after
each approved Major, Minor, Maintenance, and Patch baseline
changes are implemented.

Block 13: Revise and resubmit the updated ICD for Government
approval seven (7) days after receiving comments. Subsequent
submissions are as required until the ICD is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY

DHMSM PMO

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TOP _ TM ___ OTHER _ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
TBD
DoD Healthcare Management N00039-X-D-XXXX/0001
System Modernization (DHMSM))
1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE
A030 EHR Technical Baseline Documents
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
See BLK 16 See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
XX REQUIRED ASREQ See BLK 16 b. COPIES
8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A N/A See BLK 16
16. REMARKS: See BLK 16
Block 4:
1. DI-CMAN-81121
2. DI-IPSC-81434A
3. DI-IPSC-81431A
The DoDAF views annotated within parentheses indicate the
Integrated Architecture Products that also need to be updated in
support of the baseline elements.
The Allocated Baseline shall include:
1. System Interface descriptions (SV-1)
2. System Resource Flow specifications (SV-2, SV-6)
3. System Functionality and Data flow Description (SV-4)
4. Service to system mappings (SvcV-3)
5. Operational Activity to System Function Mapping (SV-5a)
6. System Event Trace Matrix (SV-10c)
The Product Baseline shall include:
1. Network architecture diagrams (both logical and physical).
2. Hardware description for all devices on the network and all
devices used to support the network.
3. Software version(s).
4. System configuration data (Configuration Item Attachment)
5. All systems and the currently scheduled contractor end of
support dates in order to maintain Off-the-Shelf (OTS)
capabilities.
6. Network diagrams showing the placement of all network
intrusion sensors (SV-1, SV-2, SV-4)
7. Interface control diagrams to show interface specifications,
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ports, and protocols.

8. Product specifications.

9. Framework for organizing Configuration Items (CIs) into a
logical hierarchy.

10. Explanation of storage of Cl information in the federated
Configuration Management System and the relationship
between data bases.

Block 5: PWS Paragraphs: 5.2.5.d, 5.2.5.m.xiv, 5.6.3.L.iii

Block 8: The Government shall have fifteen (15) days after receiving
the Technical Baseline Documents for review and comment.

Block 10: Submit updated Technical Baseline Documents as follows:
1. Baseline Improvements - Submit updates quarterly after
approved baseline improvement plans provided in the
applicable Technical Reports are implemented.
2. Baseline Changes — Submit updated Technical Baseline
Documents thirty (30) days after approved Major, Minor,
Maintenance, and Patch baseline changes are implemented.

Block 12: Submit Technical Baseline Documents by baseline type:
1. Allocated Baseline — sixty (60) DAC.
2. Product Baseline — ninety (90) DAC.

Block 13: Revise and resubmit the updated Technical Baseline
Documents to the Government for approval within fifteen (15) days of
receiving comments. Subsequent submissions are as required until
the Technical Baseline Document is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY

DHMSM PMO

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATA ITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE

A031 Database Design Description (DBDD)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-IPSC-81437A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ASREQ See BLK 16 b. COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

A SUBMISSION DRAFT

N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Block 5: PWS Paragraphs: 5.2.5.d.vii, 5.7.5.a.vi

Block 8: The Government shall have fifteen (15) days after receiving

each DBDD for review and comment.

Blocks 12: Submit draft DBDD fifteen (15) days prior to the Initial

Design Review.

Block 10: Submit updated DBDDs as follows:
1. Final Design Review/Test Readiness Review (FDR/TRR) -
Submit updated DBDD fifteen (15) days prior to the FDR/TRR.
2. Baseline Changes — Submit updated DBDD thirty (30) days
after each approved Major, Minor, Maintenance, and Patch
baseline changes are implemented.

Block 13: Revise and resubmit each updated DBDD for Government
approval seven (7) days after receiving comments. Subsequent
submissions are as required until the DBDD is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY J. DATE

DHMSM PMO

Solicitation Number: NO0039-14-R-0018 61

Exhibit A



IDIQ Contract Data Requirements List (CDRLS)

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TOP _ TM ___ OTHER _ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management
System Modernization (DHMSM) NOO039-X-D-XXXX/0001 TBD
1. DATAITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE
A032 Software Development Plan (SDP)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81427 See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ONE/R 30 DAC b. COPIES
8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT Reg | Repro

A N/A See BLK 16
16. REMARKS: See BLK 16
Block 5: PWS Paragraphs: 5.2.5.f.iv, 5.2.6.4.b, 5.5.1.b.viii, 5.5.2.c,
5.8.1.1.a
Block 8: The Government shall have fifteen (15) days after receiving
the SDP for review and comment.
Block 10: Revise and resubmit updated SDP to the Government for
approval fifteen (15) days after receiving comments. Subsequent
submissions are as required until the SDP is approved.
Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management
System Modernization (DHMSM) | NO0039-X-D-XXXX/0001 TBD

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A033 Security Authorization Package

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

See BLK 16 See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

DD REQUIRED ASREQ See BLK 16 b. COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Block 4:

1. DoD Instruction 8510.01

The Security Authorization Package shall include:

1. System Assessment Report

a. Security vulnerabilities as identified during the security

vulnerability assessments (to include both automated and

manual)

i. Plan of Action and Milestones (POA&M) - includes

tasks that need to be accomplished to remediate
identified vulnerabilities and minimal data items

(see CDRL A038 Technical Report Attachment 1)
b. Security review of technical, management and the

operational controls
c. System assessment of functional validation testing.

2. System Security Plan

a. Documentation of the controls as either inherited or

shared with the hosting facility or service provider

b. Description of actual and planned IA control set

implementation

c. System architecture description to include diagrams,

supporting text and tables

i. System accreditation boundary diagram

ii. Interconnection/interface descriptions

iii. Ports, protocols and services matrix

iv. Software baseline

v. Hardware baseline or hardware requirements

(Physical and Virtual)

d. Continuous monitoring plan (inherited or system)
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3. Continuity of Operations Plan
a. Backup and recovery procedures
b. Backup resource requirements
c. Incident communication plan
4. Service Level Agreements between DHMSM and DHA
a. Documents controls that are inherited or shared from
hosting sites or service providers
b. Documents continuous monitoring of the system
compliance, integrity, activities, and best practices
5. Memorandum of Understanding/ Memorandum of Agreement
a. Interface agreements between DHMSM and DHA
6. Interconnection operations and security plan
a. Handshake between systems
b. Encryption methods
7. Rules of Behavior
a. Activities policies for privileged accounts
b. General User requirements
c. Defined Processes

Block 5: PWS Paragraphs: 5.2.5.m.vii, 5.5.1.b.vii, 5.5.7.1.a, 5.5.7.5.a.i,
5.5.7.5.a.ii, 5.5.7.7.b, 5.7.5.a.vii

Block 8: The Government shall have ten (10) days after receipt of the
Security Authorization Package for review and comment.

Block 12: Submit Security Authorization Package 150 days prior to the
impact date or as directed by the Government. The impact date is
defined as the date contractually required for obtaining an
Authorization to Operate (ATO) or maintaining an ATO without
disruption.

Block 13: Revise and resubmit the updated Security Authorization
Package for approval within five (5) days of receiving comments.
Subsequent submissions are as required until the Accreditation
Package is accepted

Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY

DHMSM PMO

J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management NO0039-X-D-XXXX/0001 TBD

System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A034 System Engineering Management Plan
(SEMP)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81024 See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ONE/R See BLK 16 —
8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a ADDRESSEE FINAL

A SUBMISSION DRAFT
N/A See BLK 16 Reg | Repro
16. REMARKS: See BLK 16
Contractor format is acceptable.
Block 5: PWS Paragraphs: 5.2.6.a, 5.6.2.b, 5.2.6.4.b, 5.2.6.4.b.v,
5.2.9.a,5.5.1.a.i, 5.5.2.b,5.5.2.d,5.5.2.¢,5.5.3.a,5.8.d,5.8.1.1.a
Block 8: The Government shall have fifteen (15) days after receiving
the SEMP to review and comment.
Block 12: Submit Draft SEMP thirty (30) DAC.
Block 13: Revise and resubmit the updated SEMP for Government
approval fifteen (15) days after receiving comments. Subsequent
submissions are as required until the SEMP is approved.
Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD Healthcare
Management System Modernization Program Management Office
(DHMSM PMO).
15. TOTAL

G. PREPARED BY H. DA I. APPROVED BY J. DATE
DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TOP ___ TM ____OTHER _ X__
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management
System Modernization (DHMSM) | NO0039-X-D-XXXX/0001 TBD
1. DATA ITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE
A035 Contractor Configuration Management
Implementation Plan (CCMIP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
See BLK 16 See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
XX REQUIRED ONE/R See BLK 16 b. COPIES
8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A N/A See BLK 16
16. REMARKS: See BLK 16
Block 4:
1. MIL-HDBK-61A (SE), Military Handbook: Configuration
Management Guidance, 7 February 2001, Appendix A, Activity
Guide: Table A-3.
2. DI-CMAN-80858B
The CCMIP shall include the processes to accomplish the following
CM functions and tasks:
1. Configuration identification
2. Configuration control
3. Configuration status accounting
4. Configuration audits
Block 5: PWS Paragraphs: 5.6.2.b, 5.5.1.a.ii, 5.5.3.b, 5.5.4.a, 5.5.4.b,
5.5.5.a,5.8.5.3.h.v
Block 8: The Government shall have fifteen (15) days after receipt of
the CCMIP for review and comment.
Block 12: Submit draft CCMIP thirty (30) DAC.
Block 13: Revise and resubmit the updated CCMIP for Government
approval fifteen (15) days of receiving comments. Subsequent
submissions are as required until the CCMIP is approved.
Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Solicitation Number: NO0039-14-R-0018 66

Exhibit A




IDIQ Contract Data Requirements List (CDRLS)

Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management
System Modernization (DHMSM) | N0O0039-X-D-XXXX/0001 TBD

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A036 EHR System Installation Guide

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-ISPC-81428A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ASREQ 60 DAC b. COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Block 5: PWS Paragraphs: 5.2.2.c.i, 5.2.7.2.a, 5.7.5.a.viii

Block 8: The Government shall have fifteen (15) days after receipt of

the EHR Installation Guide for review and comment.

Block 10: Submit updated EHR System Installation Guide as follows:
1. Baseline Changes — Submit updated EHR System Installation

Guide thirty (30) days after approved Major, Minor,
Maintenance, and Patch baseline changes are implemented.

2. Submit all other updated EHR System Installation Guides thirty

(30) days after requiring event is identified.

Block 13: Revise and resubmit the updated EHR System Installation

Guide for Government approval fifteen (15) days of receiving

comments. Subsequent submissions are as required until the EHR

System Installation Guide is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP _ TM ____ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management TBD
System Modernization (DHMSM) N00039-X-D-XXXX/0001
1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

A037 Disaster Recovery Plan (DRP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
N/A See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ANNLY 90 DAC b. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

F SUBMISSION DRAFT Reg | Repro
A N/A See BLK 16

16. REMARKS! See BLK 16

Contractor format is acceptable.

The Disaster Recovery Plan shall include:

1. Results of assessments performed to support IT Service

Continuity Plans, priority for recovery, and recovery time lines to

support IT Service Continuity.
Identification of strengths to be maintained and built upon.

Identification of potential areas for further improvement.
Recommendations for follow-up actions.

Schedule for annual paper walkthroughs and live tests.

Detailed description of recovery strategies.
Detailed recovery plan.

ONoGR~WLDN

Verification criteria and procedures to assess the effectiveness

of recovery.

Block 5: PWS Paragraphs: 5.2.8.b, 5.2.8.9, 5.2.8.h

Block 8: The Government shall have fifteen (15) days after receiving

the Disaster Recovery Plan for review and comment.

Block 13: Revise and resubmit the updated Disaster Recovery Plan for

Government approval within fifteen (15) days of receiving comments.

Subsequent submissions are as required until the Disaster Recovery

Plan is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program
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Management Office (DHMSM PMO).

15. TOTAL
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A f—

™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

DoD Healthcare Management

System Modernization (DHMSM) | NO0039-X-D-XXXX/0001

F. CONTRACTOR

TBD

1. DATAITEM NO 2. TITLE OF DATAITEM

A038 Technical Report

3.SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-MISC-80508B See BLK 16 DHMSM PMO
7.DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
XX REQUIRED ASREQ See BLK 16 b. COPIES
8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg Repro
A N/A See BLK 16
16. REMARKS: See BLK 16

Block 4: The following tailoring of DI-MISC-80508B applies:
1. Paragraph 3.c.3 shall be expanded to include:

a. Recommendations for improvement, problem
resolution, correcting weaknesses or deficiencies, and
alternatives where applicable

b. A Plan of Actions and Milestones (POA&M) to address
“a” above to include:

i. Tasks to be accomplished with recommendation
for completion
ii. Resources to accomplish tasks
iii. Milestones in completing tasks

c. IT Security POA&M shall be submitted in Microsoft
Excel and follow the format provided in Attachment 1 of
this CDRL

d. Provide cybersecurity raw scan data as part of all
Cybersecurity Vulnerability Assessment (CVA)
Technical Reports.

Block 5: PWS Paragraphs: 5.2.9.b.iii, 5.4.d, 5.5.2.1.9, 5.5.7.2.c,
5.5.7.3.a,5.5.7.4.¢c,5.5.7.6.c, 5.5.7.7.d, 5.5.7.7 f.ii, 5.8.5.3.9

Block 8: The Government shall have fifteen (15) days after receiving
each Technical Report for review and comment.

Block 10: Submit Cybersecurity Technical Reports monthly.

Block 12: Submit all Technical Reports fifteen (15) days after
completion of the scans.
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Block 13: Revise and resubmit the updated Technical Reports for
Government approval fifteen (15) days after receiving comments.

Block 14: Electronically delivered-reproducible Microsoft Office
format (unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CDRL A038 — Technical Report Attachment 1

Date Initiated: 25-May-2012 Enter the dare that the DAA's signature is obiined

Date Last Updated: 25-May-2012 TAD awtomatically populates this field with the [ast date the POA&M was updated

Component Name: Defense Health Agency (DHA)

Enter the Agency Name

SystemiProject Name: Traming System  Enter the name of the I5/application
DD IT Registration Mo_: Mot Applicable  Encer the DITPR # if applicable

IT Security Plan of Action and Milestone (POAZM)

IS Type: AIS Application Enter the IS Type

PoC Mame: John Smith Enter POYContractor’s POC Name

OMB Project ID: Not Applicable

Enter the OMB Project ID if applicable

PoC Phone: 70383590 Enrer PO/Contractor POC's Telephone Number

PoC E-Maik John.Smith.cr@tma.osdmil Enter PO/Contractor POC's E-mail

Security Costs: Not Applicable

Enter security costs if applicable

Scheduled
Wesh Severity “—Mc':; Resources Completion | Milestones with Source Identifying
e | e POC Required Date Completion Dates Miilestones Changes Weakness Status Comments
Open POAEM ltems
Automatically populated Code Impact code Identify the | Estimate the funding | Date scheduled A milestone identifies specific Inciudes changes o the | Mdendify the sowce of Enter "Ongoing,” | For 4 Condrols that are Tnhented” enter the onginating IS,
by TAD based on the |assigned to| indicates the position oF MaSnpower for resolving the | requirements o comect the identified| complefion dafes and a | the securty weakmess. “Complefad, ™
VkeyTool check # a systermn | consequence or rofe resouWTes required weakness. weakness. reason for the chamge. Pending DAA For ™A™ 1A Controls, provide a reason why the 14 Control is
1A security of the: responsible o resoive the (eug, Program Review) |FRisk Accepiance,”| noti applicable.
weakness. | non-compliance | for resolving | secunfy weakness. | The initisl dafe Mitestones and compietion dales Ender "NA" for CAT Il or Risk Accepfed
1A control. | fhe weakmess. must not be are not o be affered. weaknesses accepied Field required by DAA” Enter mifigation strategies using the following quidamce:
e, CATI, Enter "WA™ for a changed. by the DAA.
CAT Il or | Expressed as CAT Il weakness Enter "N ™ for 3 CAT Il weakness Enter Completed”| - Be clear, direct, and fo the point
CAT ) | High f Medium accepfed by the DAA| Inserf the actual accepted by the DAA. I the weakness - Address mitigations relafed directly to the weakness
i Low complefion dafe has been resolved| - Descrbe how the nsk of exploifing the weakness is reduced
Field Field required in the “Stafus” All milestones compietion dates - Docurment & brief justificafion
populated | Field populated cofumn. showld be no maore than one month [Enter the completion - Only include Defense-in-Depth (D) Strafegies thaf ane directy
by TAD by TAD apart maximum. fafe for foms markgd  applicable to the wealmess [Le, When writing a mitigafion
Field required [Completed” or "Ris strategy for a lack of database parfitioning, there is no need fo
Field required Hecepted by DAA.™ menfion eight foot parameter fances or oaming guand's. |
- Well kmown acronym spell-oud is nof required (e, Dol 1P,
Enfer TA" for 14 ETIG, MHS, C&A DIACGAF, TMA)
Conirols deemed
mot applicable Tood Mame, Tool Check Number, and Original Severity Code will
automatically be populated by TAD
Field required
3 System halts oncean | oupy ECRR-1 |testing A A NiA Extension Date - WA NiA Risk Accepted | o e XP Security Checkiist - V0001081 Orginal Severity Code-
levent log has reached Medium by DAS T
Jits maximum size.
616023 Detais: NA 18-April-2012
Others Any finding that does not have a POA&M status identified in TAD will be listed in the "Others™ section. (e.g., "Site Will Fix™ or "False Positive")
Not Enterad

4 (ACLs for event logs do

MNiA

Windows XP Security Checklist- V001077 Original Severity Code:

Bisk Accepted by DAA (statys column) - Mo miestones are associated with the weakness,
the DAMA accepts the risk.
Onooing istatys column] - There are milestones associated with the weakness that the DAA
expects to be completed in accordance with a completion date.
Completed {statys column) - The POARM POC considers. the milestones associated with
the weakness are completed.
Green Highlighted row represents findings that have an Original Severity

Code (Tool) of "CAT III” and therefore, does NOT require a Mitigation Strategy.

CATH ECTP-1 tesi NIA INIA A Extension Date -
:’nirrlm I'Et:lil'm Medium " e CATI
616922 Detais: NIA
POAEM Legend

Dpen POARM ems - Contains all POAEM items that have NOT been validated as completed

by the C5 Team.

Clgsed POAEM ltems - Contains all POAEM items that have been validated by the CS Team as
completed (The POA&M POC can update the status to "Completed” but the weakness will NOT
be in the Closed POASM liems section unil the G5 Team validates it as complete).

ADD APPROPRIATE CLASSIFICATION MARKING

Papge 10f1

Solicitation Number: NO0039-14-R-0018

Exhibit A

73




IDIQ Contract Data Requirements List (CDRLS)

CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management
System Modernization (DHMSM) | NO0039-X-D-XXXX/0001 TBD

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A039 DoD 8570.01 Compliance Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DoD Instruction 8570.01-M PWS Paragraph: 5.5.7.d DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED MTHLY 15 DAC b COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A See BLK 16

Reg | Repro

See BLK 16

Block 4: The DoD 8570.01 Compliance Report shall include:
1. Contractor name, functional responsibility for each DHMSM

contractor personnel supporting and charging to the project
2. Contractor personnel category role defined (e.g., technical or

management)

3. Contractor level (e.g., computing environment, network

environment, or enclave)

4. Information assurance (I1A)/cybersecurity training, certification,

certification maintenance, and continuing education or

sustainment training required for the DHMSM contractor

information assurance/cybersecurity functional responsibilities

5. A matrix that documents and tracks certification status of

DHMSM contractor IA personnel, updated as certifications

change or expire and personnel are added or removed

6. A matrix that documents and tracks IA training for all DHMSM

contractor personnel

Block 8: The Government shall have fifteen (15) days after receiving

the DoD 8570.01 Compliance Report for review and comment.

Block 13: Revise and resubmit the updated DoD 8570.01 Compliance

Report to the Government for approval seven (7) days after receiving

comments.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO).
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15. TOTAL

G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP _ TM ____ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management NO00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATAITEM 3.SUBTITLE

A040 Test Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-NDTI-80809B See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ASREQ See BLK 16 b COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

N/A See BLK 16

Reg | Repro

16. REMARKS:

Block 4: The following tailoring of DI-NDITI-8089B applies:

1. Paragraph 1.2.4.d include:

a. ldentification of the corresponding Test Plan for each

Test Report

b. A mapping of requirements to test completed, results,

and conclusions for each test

2. For Contractor Integration Test (CIT) ONLY: Expand Test

Report to include:

. Test completed for specific system criteria

. Test results, findings, and conclusions

. Identified risks and mitigations

a
b
c. Test limitations, gaps, and impacts
d
e

. Readiness to proceed with Government Developmental

Test and Evaluation (DT&E)

Block 5: PWS Paragraphs: 5.6.c, 5.6.e, 5.6.3.b, 5.6.3.j, 5.6.3.k,

5.8.5.3.h.iv

Blocks 12: Submit each Test Report seven (7) days after the

completion of each test event.

Block 14: Electronically delivered-reproducible Microsoft Office

format (unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP _ TM ____ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management
System Modernization (DHMSM) | N0OOO39-X-D-XXXX/0001 TBD

1. DATAITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE

A041 Site Visit Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

N/A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION

STATEMENT SUBMISSION

XX REQUIRED ASREQ See BLK 16 a. ADDRESSEE

b. COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT FINAL

A SUBMISSION DRAFT Reg | Repro

N/A See BLK 16

16. REMARKS: See BLK 16

Block 4: For each Wave, the Site Visit Report shall include:

1. Overview

a. ldentify sites visited

b. Describe methodology followed in execution of site

visit

c. Provide list of site POCs

2. Installation Requirements (for each site)

a. Describe the “As-Is” application, network and

infrastructure architecture, and performance tuning

considerations as it applies to deploying the EHR

System and meeting the EHR System requirements

as defined in the Government Requirements

Traceability Matrix.

b. Describe site specific training infrastructure (e.qg.,
training rooms, projectors, workstation, etc.) and site

training team (e.g., trainers, clinical champions, super
users)

c. Provide annotated facility drawings to include items

required to deploy, test and maintain the EHR

System (e.g., HVAC, electrical system and power

panels, fire detection and suppression systems,

Uninterruptible Power Supplies, etc.)

i. Annotate items that are physically located at

the site and need to be reserved/dedicated for

the EHR System

ii. Annotate items that are needed at the site but

are not present
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3. Business Process Workflow Improvements for each site

a. Outputs from the Business Process Workshop
identifying business process workflow deltas from the
current “As-Is” to the establishment of the “To-Be”
state.

b. Describe the plan to incorporate the outputs from the
Business Process Workshop to update training
process and training materials.

4. Installation Scheduling Considerations for each site

a. ldentify items impacting deployment of the EHR
System (e.g., operating system upgrades, planned
exercises, base closures).

b. Describe mitigation plans for the identified issues.

5. Lessons Learned — Summary of knowledge derived from
each site visit (e.g., user interaction, workflow,
infrastructure, training, etc.), that can be used to:

a. Promote the recurrence of desirable outcomes and

b. Preclude the recurrence of undesirable outcomes

6. Validated MTF Code list

Block 5: PWS Paragraphs: 5.2.4.a.v, 5.2.4.a.vi, 5.7.1.f.iii, 5.7.1.9

Block 8: The Government shall have fifteen (15) days after receipt
of the Site Visit Report for review and comment.

Blocks 12: Submit the Site Visit Report seven (7) days after the
completion of each site visit.

Block 13: Revise and resubmit the updated Site Visit Report to the
Government for approval within seven (7) days of receiving
comments. Subsequent submissions are as required until the Site
Visit Report is approved.

Block 14: Electronically delivered-reproducible Microsoft Office
format (unless otherwise approved by the Government) to the

DoD Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY

DHMSM PMO

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management
and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management
System Modernization (DHMSM) N00039-X-D-XXXX/0001 TBD
1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE
Role Assignment Identification Document | “As-Is” to “To-Be” State Mapping
A042
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
N/A See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED 60 DAC b. COPIES
XX F ASREQ a. ADDRESSEE
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT FINAL
SUBMISSION DRAFT Reg | Repro
A N/A See BLK 16
16. REMARKS: See BLK 16

Contractor format is acceptable.

Block 4: The Role Assignment Identification Document shall include:

1. The “As-Is” to “To-Be” state mapping.

a. Provide a “Description of Skill Types” with

corresponding “Occupation Descriptions”

b. Provide the “Total FTE” per “Occupation Description”

Block 5: PWS Paragraphs: 5.3.1.d, 5.8.5.2 ]

Block 8: The Government shall have fifteen (15) days after receiving

the Role Assignment Identification Document for review and
comment.

Block 13: Revise and resubmit the updated Role Assignment

Identification Documentation for Government approval within fifteen

(15) days of receiving comments. Subsequent submissions are as
required until the Role Assignment Identification Document is

approved.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless otherwise approved by the Government) to the DoD

Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATA ITEM 3. SUBTITLE

A043 EHR System Gold Disk

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

N/A See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

Xx REQUIRED ASREQ See BLK 16 b. COPIES

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT 2. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Block 4:

1. The EHR System Gold Disk product is the final tested product

following OT&E Phase 2 Testing of Segment 2.

2. The EHR System Gold Disk shall be delivered via physical

media (e.g., CD or DVD) and be configurable to support the

Roles 1, 2, 3, and En-Route Care.

3. The EHR System Gold Disk shall include:

a. Installation tools necessary to install the configurations for

the various Roles of Care by an end user

b. All data (e.g., end user guides, troubleshooting guides,

user's manuals, installation guides, training materials, and

release notes) and computer software necessary to

install, operate, and maintain the EHR System

Block 5: PWS Paragraphs: 5.7.5.a, 5.8.5.3.h.ii

Block 8: The Government shall have fifteen (15) days after receiving

the EHR System Gold Disk for review and comment.

Block 10: Submit updated EHR System Gold Disk thirty (30) days

after each approved Major, Minor, Maintenance, and Patch baseline

change is implemented.

Block 12: Submit the EHR System Gold Disk thirty (30) days after

successful completion of OT&E Phase 2 testing for Segment 2.

Block 13: Revise and resubmit the updated EHR System Gold Disk to
the Government for approval fifteen (15) days after receiving

comments. Subsequent submissions are as required until the EHR
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System Gold Disk is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY

DHMSM PMO

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management
System Modernization (DHMSM) NO0039-X-D-XXXX/0001 TBD

1. DATA ITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

A044 Engineering Change Request (ECR)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

See BLK 16 See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ASREQ See BLK 16 b. COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

A N/A See BLK 16

Reg | Repro

16. REMARKS: See BLK 16

Block 4: DI-CMAN-80639C

MIL-HDBK-61A

Block 5: PWS Paragraph: 5.5.4.1.a, 5.8.3.a.i

Block 8: The Government shall have twenty (20) days after receiving

an ECR for review and comment. If the Government determines that

an ECR is not in its interests, it will so notify the contractor.

Blocks 10 and 12: Submit ECR twenty (20) days after the need for an

engineering change is identified.

Block 13: Revise and resubmit the updated ECR for Government
approval, if the Government determines such ECR is in its interest,

within ten (10) days after receiving comments. Subsequent

submissions are as required until the ECR is approved.

Block 14: Electronically delivered-reproducible Microsoft Office format

(unless another method is required by the Government) to the DoD

Healthcare Management System Modernization Program

Management Office (DHMSM PMO).

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY J. DATE

DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TP TM __ OTHER _ X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management
System Modernization (DHMSM) NOO039-X-D-XXXX/0001 TBD
1. DATAITEM NO 2. TITLE OF DATA ITEM 3.SUBTITLE
A045 Version Description Document (VDD)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81442A See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
XX REQUIRED ASREQ See BLK 16 b. COPIES
8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL
SUBMISSION DRAFT Reg | Repro
A N/A See BLK 16
16. REMARKS: See BLK 16
Contractor format is accepted.
Block 5: PWS Paragraphs: 5.5.1.b.ix, 5.7.5.a.ix
Block 8: The Government shall have fifteen (15) days after receiving
the VDD for review and comment.
Block 12: Submit draft VDD sixty (60) DAC.
Block 13: Revise and resubmit the updated VDD to the Government
for approval fifteen (15) days after receiving comments. Subsequent
submissions are as required until the VDD is approved.
Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).
15. TOTAL
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing

Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER __ X

TBD
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management

System Modernization (DHMSM) | NO0039-X-D-XXXX/0001

TBD

1. DATAITEM NO 2. TITLE OF DATA ITEM

A046

3. SUBTITLE

Cybersecurity Vulnerability Management
Plan

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

N/A

PWS Paragraph: 5.5.7.3.b DHMSM PMO

9. DIST. STATEMENT

7. DD250 REQ

XX

8. APP CODE

REQUIRED

F

10. FREQUENCY

ASREQ

12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

30 DAC

11. AS OF DATE

13. DATE OF SUBSEQUENT
SUBMISSION

b. COPIES

a. ADDRESSEE
DRAFT

FINAL

Reg

Repro

A N/A N/A

16. REMARKS:

See BLK 16

Contractor format is acceptable.

Block 4: The Cybersecurity Vulnerability Management Plan shall

include:

1. A narrative description of the contractor’s processes, approach,
plans, and methodology to apply to all Information Assurance
Vulnerabilities (IAVs) published by the DoD and United States
Cyber Command (USCC) (Available from the following sites:
http://iase.disa.mil/ and https://patches.csd.disa.mil)

. The Cybersecurity Vulnerability assessment process
(applicability, threats, risks)

. The Cybersecurity Vulnerability tracking process

. The Cybersecurity Vulnerability reporting process

. A detailed plan for Cybersecurity Vulnerability implementation

. The management of systems that are not compliant with
published cybersecurity vulnerabilities

N

(920062 B~ ¢V)

Block 8: The Government shall have fifteen (15) days after receiving
the Cybersecurity Vulnerability Management Plan for review and
comment.

Block 13: Revise and resubmit the updated Cybersecurity
Vulnerability Management Plan for Government approval fifteen (15)
days after receiving comments. Subsequent submissions are as
required until the Cybersecurity Vulnerability Management Plan is
approved.
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Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMO).

G. PREPARED BY

DHMSM PMO

H. DATE

I. APPROVED BY

J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send

completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

TBD A TDP _ TM ___ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management NO0039-X-D-XXXX/0001
System Modernization (DHMSM)

TBD

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

A047 Contractor Business Data Report (CBDR)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

DI-FNCL-81765A PWS Paragraph: 5.1.5.1.d

6. REQUIRING OFFICE

DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

NO REQUIRED ANNLY See BLK 16

14. DISTRIBUTION

8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A See BLK 16

b. COPIES

a. ADDRESSEE

FINAL

DRAFT Reg

Repro

16. REMARKS

Blocks 10, 12, and 13: Submit annually within sixty (60) days
subsequent to the end of the contractor's fiscal year for the life of
the contract.

Block 14: Electronically delivered-reproducible Microsoft Office
format (unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program
Management Office (DHMSM PMOQ) and to the Defense Cost and
Resource Center (DCARC) website at http://dcarc.cape.osd.mill.

See BLK 16

Electronic submission to the DCARC requires the contractor to
register for a user account via the DCARC website and obtain an
External Certification Authority (ECA) certificate from a third party
vendor. Submissions must be in a DCARC approved Extensible
Markup Language (XML). PDF format is not acceptable.

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY

DHMSM PMO

J. DATE
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this
burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office
of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TP TM __ OTHER _ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
DoD Healthcare Management NO0039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)
1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

A048 System Safety Plan (SSP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-SAFT-81626 See BLK 16 DHMSM PMO
7. DD250 REQ 9. DIST. STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

XX REQUIRED ONE/R See BLK 16 —seis
8. APP CODE F 11. AS OF DATE 13. DATE OF SUBSEQUENT a ADDRESSEE FINAL

A SUBMISSION DRAFT
N/A See BLK 16 Reg | Repro
16. REMARKS:
Contractor format is acceptable.
Block 5: PWS Paragraphs: 5.5.1.b.x, 5.5.8.b
Block 8: The Government shall have fifteen (15) days after receiving
the SSP to review and comment.
Block 12: Submit Draft SSP thirty (30) DAC.
Block 13: Revise and resubmit the updated SSP for Government
approval fifteen (15) days after receiving comments. Subsequent
submissions are as required until the SSP is approved.
Block 14: Electronically delivered-reproducible Microsoft Office format
(unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program Management
Office (DHMSM PMO).
15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
DHMSM PMO
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TBD A TDP ™ OTHER __ X

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

DoD Healthcare Management N00039-X-D-XXXX/0001 TBD
System Modernization (DHMSM)

1. DATAITEM NO 2. TITLE OF DATAITEM 3. SUBTITLE

A049 Contract Work Breakdown Structure
(CWBS) and CWBS Dictionary

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MGMT-8133D See BLK 16 DHMSM PMO

7. DD250 REQ 9. DIST. STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ 60 DAC b. COPIES

8. APP CODE = 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE FINAL

SUBMISSION DRAFT

N/A See BLK 16

Reg | Repro

16. REMARKS See BLK 16

Block 5: PWS Paragraphs: 5.1.5.a.iii, 5.1.8.a

Block 8: The Government shall have fifteen (15) days after receiving

the CWBS and CWBS Dictionary for review and comment.

Block 13: Revise and resubmit the updated CWBS and CWBS

Dictionary for Government approval fifteen (15) days after receiving

comments. Subsequent submissions are as required until the

CWBS and CWBS Dictionary is approved.

Block 14: Electronically delivered-reproducible Microsoft Office

format (unless otherwise approved by the Government) to the DoD
Healthcare Management System Modernization Program

Management Office (DHMSM PMO) and to the Defense Cost and

Resource Center (DCARC) website at http://dcarc.cape.osd.mil.

Electronic submission to the DCARC requires the contractor to

register for a user account via the DCARC website and obtain an

External Certification Authority (ECA) certificate from a third party

vendor. Submissions must be in a DCARC approved Extensible

Markup Language (XML). PDF format is not acceptable.

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY J. DATE

DHMSM PMO
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